

# Capital works



Updated February 2024

Project Name	Region	Form of Contract	Contract Description	Project Director	Contact Details	Estimated Bid to Market Date	Est \$ Range	Monthly Change Indicator
Cocos Island Desalination Plant	North West	Design & Construct	Design and Construct Cocos West Island Desalination Plant	Jason Rechichi	0439 974 150	Q2 - 2023/24	5M - 10M	🔴
North Dandalup Dam Embankment Remedial	Perth	Construct Only	Carry out North Dandalup Dam embankment remedial works	Vince Pilot	(08) 9420 2914	Q2 - 2023/24	500k - 5M	🔴
Metro Dams Site Water Supply Improvement	Perth	Design & Construct	Improvements to local potable site water supply at Serpentine Pipehead Dam, Canning Dam, Wungong Dam, North Dandalup Dam, and South Dandalup Dam.	Vince Pilot	(08) 9420 2914	Q2 - 2023/24	500k - 5M	🔴
Northam Shire Reuse Improvements	Goldfields and Agricultural	Construct Only	Construct infrastructure for reuse of treated wastewater including chlorination facility, reuse Pump Station and Storage Tanks at Northam	Carl Barbato	(08) 9420 2992	Q2 - 2023/24	500k - 5M	🔴
Metro LoS Water Retic Renewal Tranche 1	Perth	Construct Only	Contract Package 1 – Various retic renewals across the metropolitan area	Peter Harding	(08) 9420 2700	Q2 - 2023/24	5M - 10M	🔴
Metro LoS Water Retic Renewal Tranche 1	Perth	Construct Only	Contract Package 2 – Various retic renewals across the metropolitan area	Peter Harding	(08) 9420 2700	Q2 - 2023/24	5M - 10M	🔴
Midland Elder Wy PS Emerg Storage	Perth	Construct Only	Construct Midland Elder Wy WWPS Emergency Storage	Shaun Hester	(08) 9420 3523	Q2 - 2023/24	500k - 5M	🔴
Ellenbrook Barrambie Wy New PM & M&E	Perth	Construct Only	Mechanical and electrical upgrade at the Barrambie Way SP5 to 270 L/s, construction of additional emergency storage, and new DN675 GRP Pressure main to Gngalara Branch Sewer Section 2	Shaun Hester	(08) 9420 3523	Q2 - 2023/24	> 10M	🔴
Country South W Retic Renewals 2019-2023	South West	Construct Only	Renewal of reticulation assets at various locations in the South West and Great Southern regions. (Kojunup)	Michael Wright	(08) 9420 3307	Q3 - 2023/24	500k- 5M	🔴
Munster SPS No 3 VSD Replacement	Perth	Construct Only	Install 6 new VSDs, with ventilation in the VSD rooms to suit the new installation	Shaun Hester	(08) 9420 3523	Q3 - 2023/24	500k- 5M	🟡
Derby Monitoring Bores Stage 2	North West	Drilling Contract	Drill 3 x seawater intrusion monitoring bores in Derby	Vince Pilot	(08) 9420 2914	Q3 - 2023/24	500k - 5M	🟡
Country South W Retic Renewals 2019-2023	South West	Construct Only	Renewal of reticulation assets at various locations in the South West and Great Southern regions. (Brookton, Popanyinning)	Michael Wright	(08) 9420 3307	Q3 - 2023/24	500k- 5M	🟡
Country South W Retic Renewals 2019-2023	South West	Construct Only	Renewal of reticulation assets at various locations in the South West and Great Southern regions. (Bridgetown)	Michael Wright	(08) 9420 3307	Q3 - 2023/24	500k- 5M	🟡
Country South W Retic Renewals 2019-2023	South West	Construct Only	Renewal of reticulation assets at various locations in the South West and Great Southern regions. (Balingup, Donnybrook, Kirup)	Michael Wright	(08) 9420 3307	Q3 - 2023/24	500k- 5M	🔴
Group 4 Arc Flash Mitigation	Various	Construct Only	Carry out Group 4 Arc Flash Mitigation works at various regional and metro sites	Vince Pilot	(08) 9420 2914	Q3 - 2023/24	500k- 5M	🟡
Meter Testing Rig	Perth	Supply & Install	Supply and Install Meter Testing Rig	Carl Barbato	(08) 9420 2992	Q3 - 2023/24	500k- 5M	⚪
Onslow - Treatment Plant	North West	Construct Only	Construct Water Treatment Plant Transfer Pipeline	Michael Wright	(08) 9420 3307	Q3 - 2023/24	500k- 5M	⚪
Halls Creek Restore Source Capacity	North West	Construct Only	Equip a combination of new/existing bores including extension to bore main and access track	Vince Pilot	(08) 9420 2914	Q3 - 2023/24	500k- 5M	⚪
Burrup Seawater Expansion Early Works	Perth	Construct Only	Construct Pump Station and HV Works	Michael Wright	(08) 9420 3307	Q3 - 2023/24	> 10M	⚪
Burrup Seawater Expansion Early Works	Perth	Construct Only	Install underground power	Michael Wright	(08) 9420 3307	Q3 - 2023/24	5M - 10M	⚪
Burrup Seawater Expansion Early Works	Perth	Construct Only	Construct Seawater Tank (3 sister tanks + evap pond & pigging)	Michael Wright	(08) 9420 3307	Q3 - 2023/24	> 10M	⚪
Peppermint Grove Beach New Chlorine Modu	South West	Design & Construct	Design and construct new electrochlorination plant and filtration system at Peppermint Grove Beach WTP site	Vince Pilot	(08) 9420 2914	Q3 - 2023/24	500k- 5M	⚪
Jandakot Clementine Blvd M&E,PM, BS & MS	Perth	Construct Only	Construction of 4.4km of DN450 Wastewater Pressure Main and 1.15km of DN560/DN900 Gravity Sewer. Mechanical and electrical upgrade to Jandakot Clementine Blvd PS and construction of discharge tower	Shaun Hester	(08) 9420 3523	Q3 - 2023/24	> 10M	🟢
KWRP Expansion to 26.7 ML/d	Perth	Design & Construct	Expand the existing KWRP 16.7ML/D to a total production capacity of 26.7 ML/D	Shaun Hester	(08) 9420 3523	Q3 - 2023/24	> 10M	🟢

Broome South WWTP Decommissioning	North West	Construct Only	Desludging and Disposal	Carl Barbato	(08) 9420 2992	Q3 - 2023/24	< 500k	+
Broome South WWTP Decommissioning	North West	Construct Only	Carry out remedial actions of contaminated sites	Carl Barbato	(08) 9420 2992	Q3 - 2023/24	500k- 5M	+
Greenbushes to Kirup Link	South West	Construct Only	Directional drilling of water main under Arc Rail reserve at Old Padbury Road	Vince Pilot	(08) 9420 2914	Q4 - 2023/24	< 500k	↓
Nilgen Replace Chlorinator	Mid West	Design & Construct	Replace the existing Nilgen gas chlorination system with new salt bag electrochlorination system	Vince Pilot	(08) 9420 2914	Q4 - 2023/24	500k- 5M	↓
Boyup Brook Dam Remedial Works	South West	Construct Only	Carry out Boyup Brook Dam Remedial Works	Vince Pilot	(08) 9420 2914	Q4 - 2023/24	< 500k	↓
Stage 3 Regional ESD Rplacement	Various	Supply & Install	Replace pneumatically actuated Emergency Shutoff Devices (ESDs) with electrically actuated ESDs on chlorine cylinders and drums at multiple (approx 64) chlorination sites across the state	Vince Pilot	(08) 9420 2914	Q4 - 2023/24	500k - 5M	↓
Esperance Compensating Basin Remedial Wk	Great Southern	Construct Only	Upgrade outlet and downstream drainage pipes and culverts at Esperance Compensating Basin.	Vince Pilot	(08) 9420 2914	Q4 - 2023/24	500k - 5M	↓
Picton WTP Yarragadee Bore 1	South West	Construct Only	Equip new Yarragadee Bore at Picton WTP including HV & LV power supply modifications	Vince Pilot	(08) 9420 2914	Q4 - 2023/24	500k - 5M	↓
Ellenbrook DN700 The Broadway	Perth	Construct Only	Construct 920m of DN700 along the Broadway	Peter Harding	(08) 9420 2700	Q4 - 2023/24	500k - 5M	↓
Canning Anchor Head Upgrade	Perth	Construct Only	Upgrade the Corrosion Protection for 16 anchor heads at Canning Dam	Vince Pilot	(08) 9420 2914	Q4 - 2023/24	500k - 5M	↓
Donnybrook Equip New Production Bore	South West	Design & Construct	Equip existing production bore including power supply and install and connect bore main.	Vince Pilot	(08) 9420 2914	Q4 - 2023/24	500k - 5M	
Laverton-Beasley Creek Expansion & Treat	Perth	Design & Construct	Design and construct new Electrodialysis Reversal (EDR) plant at Laverton WTP site	Vince Pilot	(08) 9420 2914	Q4 - 2023/24	500k - 5M	↑
Wiluna Replace 150S 2.2-3km West of WTP	Goldfields and Agricultural	Construct Only	Replace 150S water main 2.0 – 3.0Km west of WTP	Michael Wright	(08) 9420 3307	Q4 - 2023/24	500k - 5M	↓
MC Baandee CH191.8 to 194.4 Replacement	Perth	Construct Only	MC Baandee CH191.8 to 194.4 Replacement	Michael Wright	(08) 9420 3307	Q4 - 2023/24	5M - 10M	↓
Wanneroo South GWS Stage 1	Perth	Drilling Contract	Drill new production bores	Vince Pilot	(08) 9420 2914	Q4 - 2023/24	5M - 10M	↓
Wanneroo South GWS Stage 1	Perth	Construct Only	Clearing and bore pad construction for future bore drilling	Vince Pilot	(08) 9420 2914	Q4 - 2023/24	5M - 10M	↓
Balannup Balfour St PS Upg & DN300 PM	Perth	Construct Only	Upgrade Balannup Balfour St WWPS and install DN300 PM	Shaun Hester	(08) 9420 3523	Q4 - 2023/24	500k - 5M	↓
Gwelup Borefield Renewals	Perth	Drilling Contract	Drill new production bores	Vince Pilot	(08) 9420 2914	Q4 - 2023/24	5M - 10M	
Gwelup Borefield Renewals	Perth	Construct Only	Clearing and bore pad construction for future bore drilling	Vince Pilot	(08) 9420 2914	Q4 - 2023/24	5M - 10M	
Hyden Lynchs Rock Tank Replace	Great Southern	Construct Only	Replace the existing Water Tank at Hyden	Michael Wright	(08) 9420 3307	Q4 - 2023/24	500k- 5M	↓
Churchman Dam Electrical Equip Upgrade	Perth	Design & Construct	Upgrade the Electrical Equipment at Churchman Dam	Vince Pilot	(08) 9420 2914	Q4 - 2023/24	5M - 10M	
GSTWS Lake Grace Water Storage Upgrade	Great Southern	Construct Only	Renew the roof structure on 1125KL service tank inclusive of roof sheeting, purlins and roof main beams; replace internal ladder and overflow pipework	Michael Wright	(08) 9420 3307	Q4 - 2023/24	500k- 5M	↓
Quindalup WTP Process Tank Replace	South West	Construct Only	Remediate and modify existing process tank	Vince Pilot	(08) 9420 2914	Q4 - 2023/24	< 500k	+
Exmouth Next Source Investigations	North West	Construct Only	Undertake Investigations i.e., Development Activities associated with identifying the next source for Exmouth TWS.	Lenaic Feuilletin	(08) 6330 6618	Q4 - 2023/24	500k- 5M	+
Katanning 15 ML Tank & NK Extn Upg	Great Southern	Construct Only	Valve Replacement - AS4906	Michael Wright	(08) 9420 3307	Q4 - 2023/24	< 500k	↓

Gwelup GWS G15 Bore Replacement	Perth	Construct Only	Equip Gwelup bore G15 in Leederville Aquifer for 10ML/d and connect to existing bore collector main	Vince Pilot	(08) 9420 2914	Q1 - 2024/25	500k - 5M	⬇️
Bullsbrook PS and DN300 outlet to tank	Perth	Construct Only	Construct new outlet to Bullsbrook Tank and PS to serve HL zone	Peter Harding	(08) 9420 2700	Q1 - 2024/25	500k - 5M	⬇️
Warren Blackwood GWTP and Transfer Upgde	South West	Construct Only	Construct a new Ground Water Treatment Plant and upgrade associated transfer pump stations, tanks, and water mains	Vince Pilot	(08) 9420 2914	Q1 - 2024/25	> 10M	⬇️
Jurien Bay Borefield Expansion	Mid West	Construct Only	Equip Bore existing Jurien Bay bore 29/01 with pump, headworks, boremain and treatment plant	Vince Pilot	(08) 9420 2914	Q1 - 2024/25	500k - 5M	⬇️
Serpentine Pipehead Dam Embankment RW	Perth	Construct Only	Excavate the soft materials from the foundation and rebuild the earthfill embankment with filter to prevent piping along the concrete section.	Vince Pilot	(08) 9420 2914	Q1 - 2024/25	5M - 10M	⬇️
Harrisdale Newhaven PRV SCADA	Perth	Construct Only	Supply and Install Harrisdale Newhaven PRV SCADA	Peter Harding	(08) 9420 2700	Q1 - 2024/25	500k - 5M	⬇️
Harvey Replace Bridge 928 3754A	South West	Construct Only	Replace Bridge 928 3754A at Harvey with a concrete structure	Carl Barbato	(08) 9420 2992	Q1 - 2024/25	500k - 5M	⬇️
Country South W Retic Renewals 2019-2023	South West	Construct Only	Renewal of reticulation assets at various locations in the South West and Great Southern regions. (Albany/Mt Barker)	Michael Wright	(08) 9420 3307	Q1 - 2024/25	500k- 5M	⬇️
Country South W Retic Renewals 2019-2023	South West	Construct Only	Renewal of reticulation assets at various locations in the South West and Great Southern regions. (Brunswick)	Michael Wright	(08) 9420 3307	Q1 - 2024/25	500k- 5M	⬇️
Collie Allanson 3ML Storage&Mungalup Dam	South West	Construct Only	Construction of Collie Allanson 3ML Storage & Mungalup Dam	Michael Wright	(08) 9420 3307	Q1 - 2024/25	5M - 10M	⬇️
Allanooka Borefield Monitoring Upgrades	Mid West	Construct Only	Carry out Ground Works for Allanooka Borefield Upgrade	Vince Pilot	(08) 9420 2914	Q1 - 2024/25	< 500k	⬇️
Allanooka Borefield Monitoring Upgrades	Mid West	Construct Only	Drill 13 monitoring bores 3 redrills and 10 at new sites, and decommission 14 existing monitoring bores at the Allanooka and Mt Hill Borefields	Vince Pilot	(08) 9420 2914	Q1 - 2024/25	500k - 5M	⬇️
Albany Drainage Sleeman Bridge 152 Renew	Great Southern	Construct Only	Construct a replacement concrete road bridge	Carl Barbato	(08) 9420 2992	Q1 - 2024/25	500k- 5M	⬇️
Lower South Dandalup PS Electric Upgrade	South West	Construct Only	Replace existing transformer and upgrade associated electrical equipment at Lower South Dandalup Pump Station	Vince Pilot	(08) 9420 2914	Q1 - 2024/25	500k- 5M	⬇️
T2 Djarindjin / Lombadina	North West	Design & Construct	Upgrade and renewal of Djarindjin water infrastructure including 2 new bores, new tank, WTP, transfer main, and PS. Renew existing tanks and PS.	Vince Pilot	(08) 9420 2914	Q1 - 2024/25	5M - 10M	⬇️
Perth Central Sewer Pressure Main Renewal	Perth	Construct Only	Renew the existing DN460 MSCL Sewer Pressure Main	Shaun Hester	(08) 9420 3523	Q1 - 2024/25	500k- 5M	⬇️
Alkimos SDP Trunk Main DN1400 WanRd WanR	Perth	Design & Construct	Design & Construct DN1600 Trunk Main from Alkimos SDP to Wanneroo Reservoir	Daniel Rossi	(08) 9420 3824	Q1 - 2024/25	> 10 M	⬇️
Waroona WWTP Upgrade	South West	Construct Only	Upgrade the existing Waroona WWTP increase the capacity from 240 kLD to 440 kLD to accommodate the anticipated future increase in flows	Carl Barbato	(08) 9420 2992	Q1 - 2024/25	> 10M	⬇️
Oakford Bridge 187 (4433A) Replacement	Perth	Construct Only	Replace the Oakford Drainage Bridge 187 on Orton Rd	Carl Barbato	(08) 9420 2992	Q1 - 2024/25	500k- 5M	
Yanchep Two Rocks Rd PS Upgrade & PM	Perth	Construct Only	Upgrade the Mechanical and Electrical at Wastewater Pump Station and construct 1090m of DN200 Pressure Main	Shaun Hester	(08) 9420 3523	Q1 - 2024/25	500k- 5M	
Port Kalbarri GL Tank Replace	Mid West	Construct Only	Replace the Port Kalbarri ground level tank	Michael Wright	(08) 9420 3307	Q1 - 2024/25	500k - 5M	
Esperance Butty Borefield Expansion	Great Southern	Construct Only	Equip 3 new production bores and construct associated infrastructure to expand the Esperance Butty Borefield	Vince Pilot	(08) 9420 2914	Q1 - 2024/25	5M - 10M	
Port Hedland Redbank DN100 PVC ReticRepl	North West	Construct Only	Replace existing DN100 PVC reticulation main	Michael Wright	(08) 9420 3307	Q2 - 2024/25	500k - 5M	⬇️
Pearl Rd BD Enlarge Aitken Wy CB	Perth	Construct Only	Enlarge Aitken Way Compensating Basin at Belmont	Carl Barbato	(08) 9420 2992	Q1 - 2024/25	500k - 5M	⬇️
Williams WWTP Additional Storage	Goldfields and Agricultural	Construct Only	Construct a 10ML storage dam with associated pump and pipework to connect to the Williams WWTP	Carl Barbato	(08) 9420 2992	Q1 - 2024/25	500k- 5M	⬇️

Oakford Bridge 184 4430A Replacement	Perth	Construct Only	Replace the Oakford Bridge 184 4430A in Serpentine-Jarrahdale	Carl Barbato	(08) 9420 2992	Q1 - 2024/25	500k - 5M	
Oakford Bridge 159 MRWA 4434 Replace	Perth	Construct Only	Replace the Oakford Bridge 159 MRWA 4434 in Serpentine-Jarrahdale	Carl Barbato	(08) 9420 2992	Q1 - 2024/25	500k - 5M	
Exmouth North WWTP & TWWM	North West	Construct Only	Construct new Waste Water Treatment Plant and Treated Waste Water Management Facilities at Exmouth	Carl Barbato	(08) 9420 2992	Q1 - 2024/25	> 10M	↓
Buckland Hill Embankment Remediation	Perth	Construct Only	Vegetation clearing and slope stabilisation on Buckland Hill Reservoir embankments	Vince Pilot	(08) 9420 2914	Q1 - 2024/25	< 500k	
Albany South Coastal Floating Offtake R2	Great Southern	Construct Only	Construct R2 Floating Offtake & Temporary Bypass	Vince Pilot	(08) 9420 2914	Q1 - 2024/25	500k- 5M	
Camballin Replace Bores	North West	Construct Only	Carry out Bore replacement works at Camballin	Vince Pilot	(08) 9420 2914	Q1 - 2024/25	500k- 5M	↑
KWRP Expansion to 26.7 ML/d	Perth	Construct Only	Install 4km of 630mm diameter PE pipe to connect to new industrial customers	Shaun Hester	(08) 9420 3523	Q1 - 2024/25	> 10M	+
KWRP Expansion to 26.7 ML/d	Perth	Construct Only	Replace the two existing storage ponds with 30ML of storage	Shaun Hester	(08) 9420 3523	Q1 - 2024/25	> 10M	+
Brookton Dam Remedial Works	Great Southern	Construct Only	Decommission Brookton Dam	Vince Pilot	(08) 9420 2914	Q2 - 2024/25	< 500k	↓
Bidayanga Water Source, Treatment, WQ	North West	Design & Construct	Equip new bores, construct approx. 3km of bore Main, construct new clear storage tank, associated booster pump station, new chlorination module and power supply upgrade	Vince Pilot	(08) 9420 2914	Q2 - 2024/25	500k- 5M	↓
Yanchep Water Source Upgrade	Perth	Construct Only	Upgrade of approx. 3.3 km of DN700 MSCL main and install new DN250 isolation valve and DN700 pipe a for future works	Peter Harding	(08) 9420 2700	Q2 - 2024/25	5M - 10M	↓
Yanchep DN700 Marmion Ave Stage 1	Perth	Construct Only	Construct approx 1.9 km of DN700 MSCL water distribution main along Marmion Ave extension from Yanchep Beach Rd to Templetonia Bvd	Peter Harding	(08) 9420 2700	Q2 - 2024/25	500k - 5M	↓
Ardyaloon Water Upgrades	North West	Design & Construct	Design and construct Ardyaloon water treatment plant including new calcite filters, chlorination module, new tanks and transfe pump station	Vince Pilot	(08) 9420 2914	Q2 - 2024/25	500k- 5M	↓
Kojonup Dam Remedial Works	Great Southern	Construct Only	Carry out remedial works at Kojonup Dam comprising the installation of filters and toe weighting	Vince Pilot	(08) 9420 2914	Q2 - 2024/25	< 500k	↓
Yule Brook MD Bruce Rd Culvert Upgrade	Perth	Construct Only	Replace existing Road Culverts	Carl Barbato	(08) 9420 2992	Q2 - 2024/25	500k - 5M	↓
WoodlupineBrook BD Culvert Upgrd Cypress	Perth	Construct Only	Upgrade Cypress Road culvert at Woodlupine Brook BD at Kalamunda	Carl Barbato	(08) 9420 2992	Q2 - 2024/25	500k - 5M	
Waroona Replace Bridge 1345 5190	South West	Construct Only	Waroona Replace Bridge 1345 5190	Carl Barbato	(08) 9420 2992	Q2 - 2024/25	500k - 5M	
St James Palmerston St SPS Upgrade	Perth	Construct Only	Convert the existing WWPS from a dry well to wetwell and replace the pumps, switchboard and controls for a pump rate of 100L/s	Shaun Hester	(08) 9420 3523	Q2 - 2024/25	500k - 5M	
Cue Supply Main - Replace AC main	North West	Construct Only	Replace DN100/DN150 AC Supply Main	Michael Wright	(08) 9420 3307	Q2 - 2024/25	500k- 5M	↑
Pinjarra Yunderup Duplication Stage 1	Perth	Construct Only	Construct 1.2km 375P Water Main from Pinjarra Rd to 350S River Crossing.	Peter Harding	(08) 9420 2700	Q2 - 2026/27	500k- 5M	↓
Burrup Seawater Expansion Early Works	Perth	Construct Only	Construct Jetty and Pipe Bridge	Michael Wright	(08) 9420 3307	Q2- 2024/25	>10M	↑
Margaret River WRRF Irrigation Expansion	South West	Construct Only	Increase disposal capacity at the woodlot with the irrigation of new area of trees	Carl Barbato	(08) 9420 2992	Q2 - 2024/25	500k- 5M	+
Karratha WWTP Inlet Upgrade	North West	Construct Only	Replace the Noggerath NSI spiral screens and install a new screening system.	Carl Barbato	(08) 9420 2992	Q2 - 2024/25	500k- 5M	+
Hawtin Rd WPS Mech & Elec Renewals	Perth	Construct Only	Renew the Mechanical and Electrical equipment at the Hawtin Rd PS at Kalamunda	Peter Harding	(08) 9420 2700	Q2 - 2025/26	500k- 5M	↑
Perth CBD Terrace Rd 915CI Pipe Renewal	Perth	Construct Only	Carry out Perth CBD Terrace Rd 915CI Pipe renewal works	Peter Harding	(08) 9420 2700	Q3 - 2024/25	> 10M	↓

Mt Barker TWWM Upgrade	Great Southern	Construct Only	Construct a new storage dam for waster water reuse at the Mt Barker WWTP	Carl Barbato	(08) 9420 2992	Q3 - 2024/25	5M - 10M	↓
Mt Barker TWWM Upgrade	Great Southern	Construct Only	Construct a new pump station, chlorination, filtration and irrigation for waster water reuse at the Mt Barker WWTP	Carl Barbato	(08) 9420 2992	Q3 - 2024/25	5M - 10M	↓
Margaret River Lantana Ln New PM to WWTP	South West	Construct Only	Decommission the existing WWPS pump units, upgrade the M&E to 63 L/s, and construct 3,550m of DN450 PE100 PN16 pressure main at Lantana Ln Margaret River	Carl Barbato	(08) 9420 2992	Q3 - 2024/25	5M - 10M	↓
Sovereign Hill to Guilderton Pipeline	Mid West	Construct Only	Install a pipeline from Sovereign Hill to Guilderton	Michael Wright	(08) 9420 3307	Q3 - 2024/25	500k - 5M	↓
Serpentine Dam Remedial Works Stage 2	Perth	Construct Only	Carry out remedial works at Serpentine Dam (Stage 2)	Vince Pilot	(08) 9420 2914	Q3 - 2024/25	> 10M	↓
Werillup Stage 3B Expansion	Great Southern	Construct Only	Equip existing production bores and construct associated infrastructure to expand the Werillup borefield	Vince Pilot	(08) 9420 2914	Q3 - 2024/25	5M - 10M	
Pinjarra WRRF FEPS Upgrade	South West	Construct Only	Upgrade the Pinjarra final effluent pump station to 77 L/s, increase the wet well capacity, modify discharge weir, construct a new DN300 rising main, and associated electrical and SCADA works	Shaun Hester	(08) 9420 3523	Q3 - 2024/25	500k- 5M	
Port Hedland Spinifex Main duplicated DN	North West	Construct Only	Replace 1.3km of DN500 MSCL main between Port Hedland Tank and Spinifex Hill Tank with 2 x DN400 MSCL main	Michael Wright	(08) 9420 3307	Q3 - 2024/25	5M - 10M	↑
Abernethy Rd-Ballantyne Rd-Excvt Basin	Perth	Construct Only	Excavate 5,200 m3 capacity basin including a 15m long 1.2m x 0.6m RCB open drain downstream to its maximum extent	Carl Barbato	(08) 9420 2992	Q3 - 2024/25	500k - 5M	↑
Wicherina Summit Tank Refurb	Mid West	Construct Only	Remove top 500mm of tank wall, reconstruct to its original height, and replace roof and supporting structures	Michael Wright	(08) 9420 3307	Q3 - 2024/25	500k- 5M	↑
Wyndham Mt Dixon Tank Refurb	North West	Construct Only	Refurbish the Wyndham Mt Dixon Tank	Michael Wright	(08) 9420 3307	Q3 - 2024/25	5M - 10M	↑
Kwinana Bertram Rd T180 PS	Perth	Construct Only	Construct new Type 180 Waste Water Pump Station and Wet Well to 190L/s, and Pressure Main and Emergency Storage	Shaun Hester	(08) 9420 3523	Q3 - 2024/25	5M - 10M	↑
Broome South WWTP Decommissioning	North West	Construct Only	Carry out decommissioning works removing pumps, aerators, inlet works, switchboard, electrical, structures etc. and reinstate site to original land condition	Carl Barbato	(08) 9420 2992	Q3 - 2024/25	500k- 5M	+
Laverton Beasley Creek Expansion	Mid West	Construct Only	Drilling Contract	Vince Pilot	(08) 9420 2914	Q3 - 2024/25	< 500k	+
Nanson Rd Tank 1 Refurb	Mid West	Construct Only	Refurbish the Nanson Rd Tank 1 including replacement of roof sheets, purlins, and columns; and repair of concrete, and joints	Michael Wright	(08) 9420 3307	Q3 - 2024/25	500k- 5M	+
Yanchep Main Sewer Section 7	Perth	Construct Only	ConstructThe Yanchep Main Sewer Section 7 consisting of 882m DN1200 Gravity Sewer	Shaun Hester	(08) 9420 3523	Q3 - 2024/25	500k- 5M	+
SDOOL Surge Protection Upgrade	Perth	Construct Only	Construct a bank of surge vessels downstream of the Woodman Point FEPS at the WRRF site	Shaun Hester	(08) 9420 3523	Q3 - 2024/25	> 10M	+
Sawyers Valley Mlstrm New 50kL Elev Tank	Perth	Construct Only	Construction of a new 50kL elevated tank, with TWL 366.5 mAHD	Peter Harding	(08) 9420 2700	Q4 - 2024/25	500k - 5M	↓
Wellington Dam Road Bridge - Upgrade	South West	Construct Only	Upgrade the Wellington Dam Road Bridge	Carl Barbato	(08) 9420 2992	Q4 - 2024/25	500k - 5M	↓
Kununurra DD Toe Stabilisation Construct	North West	Construct Only	Build coffer dam, excavate from toe of apron, and concrete stabilisation of the rock toe where erosion is occurring.	Vince Pilot	(08) 9420 2914	Q4 - 2024/25	500k- 5M	↓
Bayulu Water Source, Treatment, WQ	North West	Construct Only / Design & Construct	Upgrade Bores and Headworks for Safe Potable Water Supply to Gogo Station School at Derby	Vince Pilot	(08) 9420 2914	Q4 - 2024/25	500k- 5M	↓
Bridgetown Peninsula HL reserve storage	South West	Construct Only	Construct a new 600kL concrete tank with a concrete roof, a 90m3 sump to meet DS61 requirements, and minor upgrades of the existing tank	Michael Wright	(08) 9420 3307	Q4 - 2024/25	500k- 5M	↓
Beagle Bay Water Upgrade	North West	Construct Only	Upgrade and renewal of Beagle Bay water infrastructure including equipping of new bores, construction of bore collector main and upgrade to existing treatment plant and tank site	Vince Pilot	(08) 9420 2914	Q4 - 2024/25	5M - 10M	↓
Ravensthorpe Cordingup Dam Decommission	South West	Construct Only	Carry out Dam Decommissioning	Vince Pilot	(08) 9420 2914	Q4 - 2024/25	500k- 5M	↓

Narngulu WWTP Inlet Upgrade	Mid West	Construct Only	Supply and Install new inlet screening system at Nargalu WWTU	Carl Barbato	(08) 9420 2992	Q4 - 2024/25	500k- 5M	↓
Billeranga GL Tank Replace	Mid West	Construct Only	Replace the Billeranga GL Tank	Michael Wright	(08) 9420 3307	Q4 - 2024/25	500k - 5M	↓
Geraldton - Beaver St SPM Replacement	Mid West	Construct Only	Replace the Sewerage Pressure Main at Beaver St Geraldton	Carl Barbato	(08) 9420 2992	Q4 - 2024/25	500k- 5M	↓
Mowanjum WWPS Upgrade	North West	Construct Only	Carry out upgrade works at the Mowanjum Wastewater Pump Station	Vince Pilot	(08) 9420 2914	Q4 - 2024/25	500k- 5M	↓
Derby Karmulinunga WWPS Upgrade	North West	Construct Only	Carry out upgrade works at the Derby Karmulinunga Wastewater Pump Station	Vince Pilot	(08) 9420 2914	Q4 - 2024/25	500k- 5M	↓
Geraldton WWTP 2 Inlet Upgrade	Mid West	Construct Only	Carry out upgrade works at the Geraldton WWTP 2 Inlet	Carl Barbato	(08) 9420 2992	Q4 - 2024/25	500k- 5M	↓
Jacoby Rd DN500 Dist main	Perth	Construct Only	Construct 650m of DN500 Distribution Main in Jacoby Rd Mundaring	Peter Harding	(08) 9420 2700	Q4 - 2024/25	5M - 10M	
Albany Drainage Bridge 9 Replace	Great Southern	Construct Only	Replace the Albany Drainage Bridge 9	Carl Barbato	(08) 9420 2992	Q4 - 2024/25	500k - 5M	
Busselton Bridge 32 (3457A) Replacement	South west	Construct Only	Replace Busselton Bridge 32 3457A	Carl Barbato	(08) 9420 2992	Q4 - 2024/25	500k- 5M	
Geraldton WWTP 2 Inlet Upgrade	Mid West	Construct Only	Remove existing screening equipment an install and commission new screening system.	Carl Barbato	(08) 9420 2992	Q4 - 2024/25	500k- 5M	+
Bridgetown WWTP - RDDF upgrade	South West	Construct Only	Construct a rotating dynamic risk filter system at the Bridgetown Wastewater Treatment Plant	Carl Barbato	(08) 9420 2992	Q1 - 2025/26	500k- 5M	↓
Augusta Allnut Tce EL Tank	South West	Construct Only	Decommission and remove the existing EL tank, tank stand, transfer pumps etc andmodify site pipework to bypass tank	Michael Wright	(08) 9420 3307	Q1 - 2025/26	500k - 5M	↓
Bidyadanga - WWTP	North West	Construct Only	Upgrade the existing Bidyadanga Waste Water Treatment Plant	Vince Pilot	(08) 9420 2914	Q1 - 2025/26	5M - 10M	↓
Lefroy Brook Dam Remedial Works	South West	Construct Only	Carry out remedial works at Lefroy Brook Dam - rebuild the left abutment wall	Vince Pilot	(08) 9420 2914	Q1 - 2025/26	500k - 5M	↓
Allanooka Res Interim Solution	Mid West	Construct Only	Carry out remedial works on the Allanooka 15ML Tank	Michael Wright	(08) 9420 3307	Q1 - 2025/26	5M - 10M	+
Pemberton FRP Filter Clarifier Renewal	South West	Construct Only	Replace filters and ancillary assets	Vince Pilot	(08) 9420 2914	Q1 - 2025/26	500k- 5M	+
Gingin FRP Filter Renewal	Mid West	Construct Only	Replace existing filters that WTP, including for the future scheme, remove the old filter vessels, and install duty/standby MMF pressure filters.	Vince Pilot	(08) 9420 2914	Q1 - 2025/26	500k- 5M	+
Lennox Weir	South West	Construct Only	Replace the existing Lennox Weir at Busselton	Carl Barbato	(08) 9420 2992	Q2 - 2025/26	500k - 5M	↓
Ardyaloon Wastewater Upgrades	North West	Construct Only	Upgrade the existing Ardyaloon Waste Water Treatment Plant and associated infrastructure	Vince Pilot	(08) 9420 2914	Q2 - 2025/26	500k- 5M	↓
Busselton Layman Rd New Vac PS and PM	South West	Construct Only	Construct a new Vacuum Pump Station Building complete with Vacuum Pumps, Sewerage Transfer Pumps, Pressure Main, and associated infrastructure	Carl Barbato	(08) 9420 2992	Q2 - 2025/26	500k- 5M	↓
Stirling Hwy DN600 SV1552-1549 Replace	Perth	Construct Only	Renew 1,270m of DN610 Water Main	Peter Harding	(08) 9420 2700	Q2 - 2025/26	5M - 10M	↓
Bottle Creek 15 ML Tank	Goldfields and Agricultural	Construct Only	Construct a new 15 ML Tank adjacent to the Pump Station at Bottle Creek	Michael Wright	(08) 9420 3307	Q2 - 2025/26	> 10M	+
Wickepin 25ML Tank	Goldfields and Agricultural	Construct Only	Construct a 25ML tank and a 4.2ML sump adjacent to the new tank	Michael Wright	(08) 9420 3307	Q2 - 2025/26	> 10M	+
Nicholson Road PS Upgrade	Perth	Construct Only	Upgradethe Nicholson Rd Water Pump Station to 350 ML/d capacity	Daniel Rossi	(08) 9420 3824	Q2- 2025/26	> 10M	+
Jurien Bay Borefield Electrical Upgrade	Mid West	Construct Only	Replace the main switchboard, the switchboards at bores 1/07, 2/07 and 2/200, the overhead powerline and install VSDe	Vince Pilot	(08) 9420 2914	Q2 - 2025/26	500k- 5M	+

Moora Tank Outlet Main Renewal	Mid West	Construct Only	Replace 520m of pipe along Atbara St from Ranfurly St to Padbury St	Michael Wright	(08) 9420 3307	Q3 - 2025/26	500k- 5M	↓
Bingham WPS Contingency Pumping	South West	Construct Only	Construct a bypass diesel pump system including suction,delivery pipework, and upgrade the electrical plant at the Bingham WPS	Michael Wright	(08) 9420 3307	Q3 - 2025/26	500k- 5M	↓
Harvey Nth Boundary MD Rodwayrd relocate	South West	Construct Only	Relocate the North Boundary Main Drain along Rodway Rd approximately 1.6km Government Rd to Cherubino Rd.	Carl Barbato	(08) 9420 2992	Q1 - 2026/27	500k- 5M	+

Monthly Change	Indicator
New inclusion	+
Invitation to bid brought forward	↑
No change	
Invitation to bid pushed out	↓
Invitation to bid process commenced	○
Contract awarded	●
Deferred outside 2 Years	↓